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2.

1.

GENERAL NOTES
1.

ALL QUANTITIES ARE CONSIDERED APPROXIMATE ONLY.

THE CONTRACTOR SHALL BE REQUIRED TO SUBMIT A WORK SCHEDULE AND PROPOSED CONSTRUCTION
METHODS, CONSISTENT WITH THE DESIGNED PHASING PLAN, TEN (10) DAYS PRIOR TO THE BEGINNING OF
WORK.

THE CONTRACTOR SHALL SURVEY AND COORDINATE PAVEMENT MARKING ALIGNMENTS AND OFFSETS AS
REQUIRED ON THE PLANS. ALL SURVEY ACTIVITIES SHALL BE CONSIDERED INCIDENTAL TO ITEM C-105.

THE HORIZONTAL DATUM IS NAD 83. THE VERTICAL DATUM IS NAVD 88.

THE CONTRACTOR SHALL FIELD VERIFY THE LOCATION AND DEPTH OF ALL EXISTING UTILITIES WITHIN PROJECT
LIMITS, STAGING, AND HAUL ROUTE AREAS PRIOR TO COMMENCING WORK. THE MAIN NUMBER FOR CALIFORNIA
UNDERGROUND SERVICE ALERT NORTH IS 1-800-227-2600.

THE CONTRACTOR SHALL PROVIDE MATERIAL SUBMITTALS FOR THE ENGINEER'S APPROVAL PRIOR TO
ORDERING.

THE CONTRACTOR SHALL MINIMIZE SITE DISTURBANCE, INCLUDING RUTS PRODUCED BY VEHICLES AND
EQUIPMENT, WITHIN ALL CONSTRUCTION AREAS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY DAMAGE
TO EXISTING FACILITIES OR ROADS. REPAIRS SHALL BE MADE AT NO ADDITIONAL COST TO THE SPONSOR.

THE CONTRACTOR SHALL OBTAIN APPROVAL FROM THE ENGINEER PRIOR TO ESTABLISHING CONSTRUCTION
ACCESS OR HAUL ROADS. EXISTING ROADS SHALL BE USED TO THE MAXIMUM EXTENT POSSIBLE.

CONSTRUCTION MANAGER/ SURVEYOR/ CONTRACTOR SHALL COORDINATE WITH THE ENGINEER TO IDENTIFY
AND LOCATE EXISTING SITE CONTROL POINTS. THESE CONTROL POINTS SHALL BE THE BASIS FOR
CONSTRUCTION LAYOUT AND STAKING, AS WELL AS THE AS-BUILT SURVEY OF ALL UTILITY ALIGNMENTS AND ALL
APPURTENANCES. THE CONTRACTOR SHALL PROVIDE DIGITAL INFORMATION, IN THE FORM OF AN AUTOCAD
FILE, TO THE ENGINEER.

PERMITS

THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING ANY FEDERAL, STATE OR LOCAL PERMITS REQUIRED FOR
THE PROPOSED CONSTRUCTION.

QUANTITIES:
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1. GENERAL SAFETY REQUIREMENTS

THROUGHOUT THE CONSTRUCTION PROJECT, THE FOLLOWING SAFETY AND OPERATIONAL PRACTICES

SHOULD BE OBSERVED:

e THE CONTRACTOR SHALL CONDUCT "TOOL BOX" SAFETY MEETINGS EACH WEEK. OPERATIONAL
SAFETY SHOULD BE A STANDING AGENDA ITEM DURING PROGRESS MEETINGS THROUGHOUT THE
CONSTRUCTION PROJECT.

e THE CONTRACTOR AND ENGINEER MUST PERFORM ONSITE INSPECTIONS THROUGHOUT THE PROJECT,
WITH IMMEDIATE REMEDY OF ANY DEFICIENCIES, WHETHER CAUSED BY NEGLIGENCE, OVERSIGHT, OR
PROJECT SCOPE CHANGE.

e AIRPORT RUNWAYS AND TAXIWAYS SHOULD REMAIN OPEN AT ALL TIMES UNLESS NOTED IN THE
PHASING PLAN.

CONSTRUCTION THAT IS WITHIN THE SAFETY AREA OF AN ACTIVE RUNWAY, TAXIWAY, OR APRON THAT
IS PERFORMED UNDER NORMAL OPERATIONAL CONDITIONS MUST BE PERFORMED WHEN THE

*  RUNWAY, TAXIWAY, OR APRON IS CLOSED OR USE-RESTRICTED AND INITIATED ONLY WITH PRIOR
PERMISSION FROM THE AIRPORT OPERATOR.

THE AIRPORT MANAGER MAY ORDER THE CONTRACTOR TO SUSPEND OPERATIONS IN THE EVENT OF
AN EMERGENCY; MOVE PERSONNEL, EQUIPMENT, AND MATERIALS TO A SAFE LOCATION; BARRICADE
2. ANY OPEN TRENCHES AND STAND-BY UNTIL AIRCRAFT USE IS COMPLETED.

CONSTRUCTION MAINTENANCE AND FACILITIES MAINTENANCE

BEFORE BEGINNING ANY CONSTRUCTION ACTIVITY, THE CONTRACTOR MUST COORDINATE WITH THE

ENGINEER THROUGH THE AIRPORT MANAGER, GIVE NOTICE, USING THE NOTICE TO AIRMEN (NOTAM)

SYSTEM OF PROPOSED LOCATION, TIME, AND DATE OF COMMENCEMENT OF CONSTRUCTION. UPON

COMPLETION OF WORK AND RETURN OF ALL SUCH AREAS TO STANDARD CONDITIONS, THE

CONTRACTOR MUST, THROUGH THE AIRPORT MANAGER, VERIFY THE CANCELLATION OF ALL NOTICES

ISSUED VIA THE NOTAM SYSTEM. FOR THE DURATION OF THE CONSTRUCTION PROJECT, THE

CONTRACTOR MUST:

A. BE AWARE OF AND UNDERSTAND THE SAFETY PROBLEMS AND HAZARDS DESCRIBED IN AC 150/5370-2,
OPERATIONAL SAFETY ON AIRPORTS DURING CONSTRUCTION.

B. CONDUCT ACTIVITIES SO AS NOT TO VIOLATE ANY SAFETY STANDARDS CONTAINED IN AC 150/5370-2
OR ANY OF THE REFERENCES THEREIN.

C. INSPECT ALL CONSTRUCTION AND STORAGE AREAS AS OFTEN AS NECESSARY TO BE AWARE OF
CONDITIONS. PROMPTLY TAKE ALL ACTIONS NECESSARY TO PREVENT OR REMEDY ANY UNSAFE OR
POTENTIALLY UNSAFE CONDITIONS AS SOON AS THEY ARE DISCOVERED.

3. RUNWAY AND TAXIWAY SAFETY AREA (RSA AND TSA)
CONSTRUCTION SAFETY INFORMATION 60' FROM CENTERLINE OF RUNWAY
RUNWAY SAFETY AREA (RSA) 125' FROM CENTERLINE OF RUNWAY
RUNWAY OBJECT FREE AREA (ROFA) 24.5' FROM CENTERLINE OF TAXIWAY
TAXIWAY SAFETY AREA (TSA) 44.5' FROM CENTERLINE OF TAXIWAY
TAXIWAY OBJECT FREE AREA (TOFA)
A. PROCEDURES FOR PROTECTING RUNWAY EDGES.
e LIMIT CONSTRUCTION TO NO CLOSER THAN 250 FEET (60M) FROM THE RUNWAY
CENTERLINE-UNLESS THE RUNWAY IS CLOSED OR RESTRICTED TO AIRCRAFT OPERATIONS.
e PREVENT PERSONNEL, MATERIAL, AND/OR EQUIPMENT, AS DEFINED IN AC 150/5300-13, PARAGRAPH
306, "OBSTACLE FREE ZONE (OFZ)," FROM PENETRATING THE OFZ.
COORDINATE CONSTRUCTION ACTIVITY WITH THE ENGINEER.

B. PROCEDURES FOR PROTECTING RUNWAY ENDS.
e LIMIT CONSTRUCTION TO NO CLOSER THAN 1000' FROM THE RUNWAY END AND 250' FROM THE
RUNWAY CENTERLINE EXTENDED.
* ENSURE ADEQUATE DISTANCE FOR BLAST PROTECTION IS PROVIDED, AS NEEDED.

4.

5.

AVIATION SAFETY REQUIREMENTS DURING CONSTRUCTION

HAZARDOUS AREA MARKING AND LIGHTING

* HAZARDOUS AREAS IN THE MOVEMENT AREA WILL BE MARKED WITH BARRICADES, THESE BARRICADES
RESTRICT ACCESS AND MAKE HAZARDS OBVIOUS TO AIRCRAFT. PERSONNEL, AND VEHICLES. DURING
PERIODS OF LOW VISIBILITY AND AT NIGHT. IDENTIFY HAZARDOUS AREAS WITH RED FLASHING LIGHTS.
THE HAZARDOUS AREA MARKING AND LIGHTING WILL BE SUPPLIED BY THE CONTRACTOR, AS
SPECIFIED IN THE CONTRACT.

TEMPORARY LIGHTING AND MARKING

A. TEMPORARY LIGHTING FOR CONSTRUCTION SHALL INCLUDE SUFFICIENT PORTABLE LIGHT PLANTS TO
BE USED AT ANY TIME DURING THE COURSE OF CONSTRUCTION WHEN OPERATIONS DICTATE WORK
PRIOR TO DAWN AND AFTER DUSK. NO NIGHT TIME CONSTRUCTION WORK SHALL TAKE PLACE
WITHOUT SUFFICIENT ARTIFICIAL LIGHTING TO MAINTAIN WORK QUALITY AND SAFETY AS APPROVED
BY THE ENGINEER.

VEHICLE OPERATION MARKING AND CONTROL

A. WHEN ANY VEHICLE, OTHER THAN ONE THAT HAS PRIOR APPROVAL FROM THE AIRPORT MANAGER,
MUST TRAVEL OVER ANY PORTION OF AN AIRCRAFT MOVEMENT AREA, IT WILL BE PROPERLY
IDENTIFIED. TO OPERATE IN THOSE AREAS DURING DAYLIGHT HOURS, THE VEHICLE MUST HAVE A
FLAG OR BEACON ATTACHED TO IT. ANY VEHICLE OPERATING IN THE MOVEMENT AREAS DURING
HOURS OF DARKNESS OR REDUCED VISIBILITY MUST BE EQUIPPED WITH AN AMBER FLASHING
DOME-TYPE LIGHT.

LIMITATIONS ON CONSTRUCTION

ADDITIONAL LIMITATIONS ON CONSTRUCTION INCLUDE:

A. OPEN-FLAME WELDING OR TORCH CUTTING OPERATIONS SHALL CONFORM TO LOCAL REQUIREMENTS
AND RESTRICTIONS.

B. PROMINENTLY MARKING OPEN TRENCHES, EXCAVATIONS, STOCKPILED MATERIALS AND LIGHTING
THESE OBSTACLES DURING HOURS OF RESTRICTED VISIBILITY AND DARKNESS.

C. MARKING AND LIGHTING CLOSED, DECEPTIVE, AND HAZARDOUS AREAS ON AIRPORTS AS
APPROPRIATE.

D. CONSTRAINING STOCKPILED MATERIAL TO PREVENT ITS MOVEMENT AS A RESULT THE MAXIMUM
ANTICIPATED AIRCRAFT BLAST AND FORECAST WIND CONDITIONS.

RADIO COMMUNICATIONS
A

VEHICULAR TRAFFIC LOCATED IN OR CROSSING AN ACTIVE MOVEMENT AREA MUST HAVE WORKING
TWO-WAY RADIO AND MONITOR THE COMMON TRAFFIC ADVISORY FREQUENCY (CTAF) (122.7 MHZ).
THE DRIVER, THROUGH PERSONAL OBSERVATION, SHOULD CONFIRM THAT NO AIRCRAFT IS
APPROACHING THE VEHICLE POSITION. CONSTRUCTION PERSONNEL MAY OPERATE IN A MOVEMENT
AREA WITHOUT TWO-WAY RADIO COMMUNICATION PROVIDED, A NOTAM IS ISSUED CLOSING THE AREA
AND THE AREA IS PROPERLY MARKED TO PREVENT INCURSIONS. TWO-WAY RADIO COMMUNICATIONS
ARE REQUIRED BETWEEN CONTRACTORS AND THE AIRPORT MANAGER AND THE RESIDENT ENGINEER.
CONTINUOUS MONITORING IS REQUIRED BY THE CONTRACTOR.

B. CONTRACTOR SHALL MAKE EVERY EFFORT TO NOT ENTER ANY ACTIVE SURFACE SAFETY AREA.
SHOULD ACCESS BE NECESSARY TO ACTIVE SURFACE SAFETY AREAS, PRIOR PERMISSION OF THE
AIRPORT MANAGER OR A DESIGNATED REPRESENTATIVE SHALL BE REQUIRED WITHIN 72 HOURS.
COORDINATE REQUESTS FOR ACCESS THROUGH THE ENGINEER. FAILURE TO MEET THIS BASIC
SAFETY REQUIREMENT COULD RESULT IN REMOVAL FROM THE SITE, PURSUANT TO THE GENERAL
PROVISIONS OF THE CONTRACT.

DEBRIS

WASTE AND LOOSE MATERIAL MUST NOT BE PLACED IN ACTIVE MOVEMENT AREAS. MATERIALS

TRACKED ONTO THESE AREAS MUST BE REMOVED IMMEDIATELY DURING THE WORK PROJECT.

CONTRACTOR SHALL HAVE A VACUUM SWEEPER ON SITE AT ALL TIMES DURING WORK ACTIVITIES.

THE CONTRACTOR IS ADVISED THAT DUST CONTROL, CLEANUP OF ACTIVE PAVEMENTS, TRACKING
DEBRIS ONTO ACTIVE PAVEMENT AND GENERAL JOB SITE CLEANLINESS IS A SERIOUS SAFETY
CONCERN DURING AIRPORT OPERATIONAL HOURS. FOD COULD CAUSE SERIOUS DAMAGE, INJURY OR
DEATH THROUGH INGESTION IN MOVING AIRCRAFT. SPECIFIC ITEMS OF CONCERN INCLUDE BUT ARE
NOT LIMITED TO: ANY PACKAGING FROM MATERIAL INSTALLATION, GRAVEL LEFT ON ACTIVE
PAVEMENTS, DUST TRACKED ONTO ACTIVE PAVEMENTS, HAND TOOLS, HARDWARE DROPPED, ETC.
AIRPORT SECURITY

CONTRACTOR SHALL ADHERE TO AIRPORT SECURITY REQUIREMENTS AT ALL TIMES. ANY GATES
UTILIZED FOR CONSTRUCTION PURPOSES SHALL BE GUARDED BY CONTRACTOR SUPPLIED
PERSONNEL OR LOCKED AT ALL TIMES.

RUNWAY OBJECT FREE AREA/ITAXIWAY OBJECT FREE AREA

NO EQUIPMENT, STOCKPILES ETC. MAY BE STORED WITHIN THE RUNWAY OR TAXIWAY OBJECT FREE
AREA (OFA).

AIRCRAFT RIGHT OF WAY

A. AIRCRAFT HAVE THE RIGHT-OF-WAY OVER CONSTRUCTION VEHICLES.

B. CONTRACTOR PERSONNEL WHO VIOLATE ANY AIRPORT SECURITY PROCEDURES ARE SUBJECT TO
REMOVAL FROM THE PROJECT AT THE DISCRETION OF THE AIRPORT MANAGEMENT.

C. ANY FINES ISSUED TO THE AIRPORT FOR SECURITY VIOLATION SHALL BE PASSED ALONG TO THE
CONTRACTOR AND BE FULLY REIMBURSED BY THE CONTRACTOR TO THE AIRPORT.

RED FLASHER (TYP.)

SAFETY ORANGE

LENGTH = 96"

ELEVATION

WHITE

WIDTH = 10"

OTEMPORARY CONSTRUCTION MARKER (L-139)

NOTES

1. FLASHER BARRICADES WILL BE REQUIRED ALONG THE EDGE OF EACH PHASED
BOUNDARY. OPERATIONS WILL ISSUE NOTAM TO ADVISE AIRCRAFT OF THIS
CONDITION.

2. BARRICADE SHALL BE SHERWIN INDUSTRIES (MODEL AR-10X96 HDPE) OR

EQUAL. CONTRACTOR SHALL ORDER BARRICADE WITH REFLECTIVE SHEETING
ON BOTH SIDES OF BARRICADE AND A COMPATIBLE SOLAR POWERED RED
FLASHING LIGHT.

3. CONSTRUCTION MARKERS SHALL HAVE A MAXIMUM SPACING DISTANCE OF 20
FEET.

4. THE CONTRACTOR SHALL VERIFY THAT ALL CONSTRUCTION MARKERS ARE
OPERATIONAL PRIOR TO LEAVING THE PROJECT SITE EACH NIGHT.

CONSTRUCTION MARKERS SHALL BE REMOVED ONLY AFTER A PHASE HAS
5. BEEN COMPLETED AND ACCEPTED BY THE ENGINEER.

LEGEND

AIRCRAFT PATH OF TRAVEL

}

ASPHALT TO BE PARTIALLY REMOVED

ASPHALT TO BE REMOVED

BORE LOG LOCATION

CONCRETE TO BE REMOVED

CONTRACTOR PARKING/STAGING AREA

B e CONTRACTOR PATH OF TRAVEL
Il EROSION LOG
- EXISTING BUILDING
X EXISTING CHAIN LINK FENCE

>- ) e o= -( EXISTING CULVERT WITH FLARED END

EXISTING ELECTRICAL DUCT

O EXISTING PULL BOX

EXISTING TAXIWAY LIGHT

INDICATES NUMBER OF CABLES IN CONDUIT FOR TAXIWAY
CIRCUIT (1 CABLE IN CONDUIT UNLESS SHOWN)

PROPOSED ASPHALT SURFACE

PROPOSED BUTT JOINT
e ) c— PROPOSED CHAIN LINK FENCE
—— o —— PROPOSED CONCRETE ENCASED CIRCUIT LIGHTING CABLE
PROPOSED CONCRETE ENCASEMENT
PROPOSED CONCRETE JOINT
PROPOSED CONCRETE PAD
PROPOSED CONSTRUCTION BARRIER
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PROPOSED CULVERT WITH FLARED END

®

XXXXXXXXX

®

PROPOSED FLOW LINE

PROPOSED GRADING EXTENTS/BOUNDARY

PROPOSED GRADING - MAJOR CONTOUR

PROPOSED GRADING - MINOR CONTOUR

PROPOSED GREEN PAINTED "NO TAXI" ISLAND

PROPOSED SEEDING

PROPOSED SILT FENCE

PROPOSED TAIL ROTOR ARC (FOR INFORMATIONAL PURPOSES
ONLY)

PROPOSED TAXIWAY LIGHTING CABLE

REINSTALL TAXIWAY LIGHT

TAXIWAY CIRCUIT LIGHTING CABLE TO BE REMOVED
(TO BE RE-USED)

TAXIWAY LIGHT TO BE REMOVED (TO BE RE-USED)
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1 T8 N2 1 TOHARD. (6¥R 44) DRY; STIFF TO HARD. 1 (SVR 44) DRY; STIFF TOHARD.
811 L P B A (CH] FAT CLAY WITH 50.90% FINES 10-20% SAND, (CH) FAT GLAY WITH SAND, INES, 10.20% SAND: Ve [0515] 6Lt (rH;F'\hmvw\MS/\Nu ma 0:20% SAND, -
x| P ATERATIONS 70 SERPANTINE, TaLe, AND QRIS e i | 2| B DN TO5¥R 43; DAV TOMORT, PR TO ST N SR )70(15YR 43 DAMP TOOST,FRHTO STF 2 <IN\ b o Y SATO YR 43 00 oSt i To e : P F -
E B3 x x|  FURRUGINOUS COATING: COMPLETELY TO MODERATELY WEATHERED; [ X x P vl L 1241 el uC (0815 851 x| RO ; SEF N
3 MODERATELY TO VERY STRONG; PALE OLIVE (10-5GY 6/4), LIGHT OLIVE. 3 (Re) UL et BB x x| gou v v N o PERIODOTITES - 3 ALTERATIONS TO SERPANTINE, TALC, AND CHLORITE, AND OCCASIONAL
% x| (10Y-56Y 514), GREENISH GRAY (GLEY 15/1) WITH DARK - x x ALTERATIONS TO SERPANTINE, TALC, AND CHLORITE, % x TN 5 SERTIE The s AR b DN - - { ALTERATIONS TO SERPANTINE, TALC, AND CHLORITE, 2 Ik x FURRUGINOUS COATING; COMPLETELY TO MODERATELY WEATHERED,
L (10YR 36) GENERALLY EXCAVATES AS (SU) SANDY SILT, LIGHT GRAY TO FURRUGINOUS COATING: COMPLETELY TO MODERATELY WEATHERED: 2 FURRUGINOUS COATING COMPLETELY TO MODERATELY WEATHERED, FURRUGINOUS COATING: COMPLETELY TO MODERATELY WEATHERED, woummmavtwvsmom PALE LI (07521 04) LI oLV
H 4 X0 LGHT YELLOWISH BROAN 4 x X MODERATELY 0 VR STRONG, PALE 0LV 1D50Y ) LG OLIE [ x x MODERATELY TO VERY STRONG: PALE OLIVE (10Y-5GY 644, LIGHT OLIVE 4 MODERATELY TO VERY STRONG; PALE OLI 56Y 64), LIGHT OLIVE o X x (10V-56Y 54)
« x x| rovs LY 151) W 0 e e e o ano {10V56Y 54), GREENISH GRAY GLEY 161, ITH DARK YELLOWISH SROWN m b x| (R CENERALLY excAvATES s vl Ay S LT GRAY 0
. . % ok OENEALY DOAATES S W ShioY St LonT Grav 10 e LW s (101R 96) GENERALLY EXCAVATES AS SH) SANDY SLT, LIGHT GRAY O s | F | temeomssom
X T - —h pra i UGHT YELLOWSHBFOM v — x| e e \LGHT YELLOwSH BROWA v -—
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PROJECT TITLE:

LEGEND NOTES HELICOPTER
PARKING

1. THE FINDINGS PRESENTED IN THIS REPORT ARE BASED ON NV5'S SUBSURFACE INVESTIGATION, LABORATORY TEST RESULTS, AND EXPERIENCE AREA
BORE LOG LOCATION WITH SUBSURFACE CONDITIONS IN THE AREA. AUBURN MUNICIPAL AIRPORT
2. THE SOIL SURVEY INDICATES THAT THE PROJECT SITE IS LOCATED IN AN AREA CONTAINING AUBURN-ARGONAUT COMPLEX, 2 TO 5 PERCENT AUBURN, CALIFORNIA

SLOPES. THE SOIL SURVEY DESCRIBES THE AUBURN AND ARGONAUT SOIL TYPES AS WELL DRAINED SOILS. THE AUBURN SOIL IS SHALLOW AND

FORMED IN RESIDUUM FROM VERTICALLY TILTED BASIC SCHIST AND SLATE. THE ARGONAUT SOIL IS MODERATELY DEEP AND FORMED IN RESIDUUM DRAWING TITLE:
FROM METABASIC ROCK.
@ EXISTING TAXIWAY LIGHTING
3. A TYPICAL PROFILE OF THE AUBURN SOIL TYPE IS DESCRIBED AS A SURFACE LAYER OF STRONG BROWN TO YELLOWISH RED SILT LOAM TO A DEPTH BORI NG
OF 20 INCHES BELOW THE GROUND SURFACE (BGS), UNDERLAIN BY PARTLY WEATHERED BASIC SCHIST. Note:
: LOG

4. ATYPICAL PROFILE OF THE ARGONAUT SOIL TYPE IS DESCRIBED AS A SURFACE LAYER OF STRONG BROWN LOAM TO A DEPTH OF 4 INCHES BGS. i i i i
THE LOAM IS TYPICALLY UNDERLAIN BY YELLOWISH RED SILT LOAM TO A DEPTH OF 9 INCHES BGS. THE SILT LOAM IS TYPICALLY UNDERLAIN BY Informathn on thIS_ shegt is derived from the
YELLOWISH RED CLAY LOAM TO A DEPTH OF 16 INCHES BGS. A YELLOWISH BROWN WITH PATCHES OF YELLOWISH RED CLAY IS GENERALLY Geotechnical Engineering Report dated

DATE DRAWING NO.
shown for information only. A sealed copy of 24 FEBRUARY 2022
the Geotechnical Report is included with G004
Contract Documents and Specifications for SHEET NUMBER
this project. 4 OF 21

OBSERVED BELOW THE CLAY LOAM, TO A DEPTH OF 25 INCHES BGS. WEATHERED BASIC SCHIST TYPICALLY UNDERLIES THE CLAY. November 13, 2020 Completed by NVS5. Itis
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o Auburn, California, 95603
Q (530) 823-4211
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- PLANNING AND PUBLIC WORKS
PROJECT TITLE:
SCHEDULE | AREA
T AIRCRAFT PATH OF TRAVEL PHASE SCOPE OF WORK DURATION AIRPORT OPERATIONAL NOTES COMMENTS 1- sv?T""_mg\?gpgoRgo‘JRD'NATE TEMPORARY HELICOPTER PARKING
I ‘ ] ) ) , . ) ’ AUBURN MUNICIPAL AIRPORT
1A * Set Out Construction Barricades 30 CALENDAR DAYS * Runway will be operational at all times.  Airport manager to issue NOTAM for closure of Taxiway D AUBURN. CALIFORNIA
M TEMPORARY CONSTRUCTION MARKER * Demolition * Maintain ARFF access at all times. and A. 2. FLAGGER NEEDED AT TAXIWAY D. ’
* Excavation « Taxiway A closure between Taxiway D and Taxiway E. * De-energize taxiway lighting
* Subgrade Preparation e Taxiway D closure between Apron and Taxiway A. « Contractor operations are restricted to closed work areas 3. INSTALL TEMPORARY CONSTRUCTION MARKER. SEE SHEET G003, DRAWING TITLE:
CONTRACTOR PARKING/STAGING AREA  Construction barricades shall be installed per phasing plans DETAIL G1.
and as required by AC-150/5370-2 (latest edition) and as
directed by AUN.
— CONTRACTOR PATH OF TRAVEL
1B * Aggregate Base 25 CALENDAR DAYS * Runway will be operational at all times.  Contractor operations are restricted to closed work PHAS I N G PLAN
¢ Drainage * Maintain ARFF access at all times. areas.
* Bituminous Paving e« Taxiway A closure between Taxiway D and Taxiway E. * All work areas to be inspected prior to reopening to
* Pavement Striping * Taxiway D closure between Apron and Taxiway A. aircraft operations.
o Airfield Electrical e Complete work from taxiway pavement edge to * Re-energize taxiway lighting.
Taxiway Object Free Area.  Contractor to remove barricades DATE DRAWING NO.
* Taxiway A and D open at completion 24 FEBRUARY 2022
1B « Aggregate Base 35 CALENDAR DAYS * Runway will be operational at all times. « Contractor operations are restricted to closed work areas. G005
*Concrete Paving * Maintain ARFF access at all times. * All work areas to be inspected prior to reopening to aircraft SHEET NUMBER
* Bituminous Paving e Taxiway A and D are operational operations.
* Pavement Striping
« Seeding _ 05 OF__21

\lontfil02\Projects\Aviation\W9Y24604_AUN Helicopter Parking Area\95 PCTSBM\700 PROJTEC\710ENG\ALL SHEETS\00_CAD\dwg\05_G005_W9Y24604_AUN_PHASING PLAN_20220118.dwg 05_G004 Feb 04, 2022 - 11:29am



INSTALL 204 LF

SILT FENCE

EXISTING 30"

PVC CULVERT —__ EROSION LOG

(SEE DETAIL C102)

I

L
[ L,

—— JAVMIXVL

——— e — e e~

v
-
v -

"D"f*’—‘_'
VYo _uw v .

vacobs

Know what's below.
Call before you dig.

EROSION CONTROL PLAN

g —
—_— ™
1" = 400" || |

e @ g — ISSUE RECORD
NO. | BY DATE DESCRIPTION
L or L
n | [aPPROJECT NUMBER:
T ‘ 3-06-0012-017
JACOBS PROJECT NUMBER: DATE:
J W9Y24604 1112519
L — oy

DESIGNED: DRAWN: | CHECKED: | APPROVED:
AW AW Juw JIM

CITY OF AUBURN

AUBURN
MUNICIPAL AIRPORT

Auburn, California, 95603
(530) 823-4211

k-3 —  TOFA OFA —— TOFA _—
- e e _\\?\ T T v v v PLANNING AND PUBLIC WORKS
PROJECT TITLE:
l R 1. ALL GRADING SHALL BE PERFORMED IN ACCORDANCE WITH THE AREA
: : CITY OF AUBURN BUILDING CODE.
l' EROSION LOG - - - PROPOSED SEEDING AUBURN MUNICIPAL AIRPORT
2. THE CONTRAGTOR SHALL OBTAIN ANY NECESSARY CITY AND BASE AUBURN, CALIFORNIA
- EXISTING BUILDING ——SF: PROPOSED SILT FENCE PERMITS PRIOR TO STARTING WORK.
DRAWING TITLE:
3. NO GRADING WORK SHALL BE PERFORMED AT ANY TIME WITHOUT
X EXISTING CHAIN LINK FENCE AN EROSION CONTROL SYSTEM APPROVED BY THE CITY OF
AUBURN. EROSION CONTROL
EXISTING CULVERT WITH FLARED END 4. THE CONTRACTOR SHALL PROVIDE EROSION AND SEDIMENTATION PLAN
CONTROL. USE RECOMMENDATIONS BY THE BEST MANAGEMENT
PRACTICES (BMPS) TO IMPLEMENT CONTROL.
PROPOSED ASPHALT SURFACE
5. WHERE NO SLOPE GRADIENT IS SHOWN, PROVIDE STRAIGHT GRADE
BETWEEN CONTOURS. DATE DRAWING NO.
PROPOSED CONCRETE PAD 24 FEBRUARY 2022
SHEET NUMBER
06 OF _21
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ERSOSION CONTROL NOTES:

1. THE REQUIRED MINIMUM PERMANENT STORMWATER MANAGEMENT PRACTICES
ARE SHOWN AND NOTED ON THE DRAWINGS. SOME TEMPORARY MEASURES MAY
ALSO BE SHOWN AS NECESSARY TO SATISFY STORMWATER PLANS AND LOCAL
PERMITTING REQUIREMENTS.

2. CONTRACTOR SHALL OBTAIN A STORMWATER MANAGEMENT PERMIT AS REQUIRED
BY THE STATE OF CALIFORNIA. CONTRACTOR MAY SUPPLEMENT THE INFORMATION
PROVIDED ON THESE DRAWINGS AND SPECIFICATIONS AS NECESSARY FOR THE
PREPARATION OF A STORMWATER MANAGEMENT PLAN TO OBTAIN SUCH PERMIT.
THE CIVIL ENGINEER SHALL HAVE NO DUTY OR RESPONSIBILITY WITH RESPECT TO
PREPARATION OF THIS PLAN.

3. ALL DISTURBED AREAS NOT RECEIVING FINISHED GRADE OR LANDSCAPE
TREATMENT SHALL RECEIVE TOP SOILS REPLACEMENT AND NATIVE GRASS
RE-VEGETATION AS A MINIMUM. RE-VEGETATION SHALL OCCUR AS SOON AS
FEASIBLE. SEE EROSION CONTROL DETAILS THIS SHEET.

4. CONTRACTOR SHALL BE RESPONSIBLE TO ENSURE VEGETATION GROWS IN ALL
DISTURBED, RE-SEEDED AREAS, TO THE SATISFACTION OF THE CONTRACTING
OFFICER. SEE SPECIFICATION T-901.

5. ALL EROSION CONTROL MEASURES SHALL BE INSTALLED AS EARLY AS
PRACTICAL. ALL CONTROLS SHALL BE MONITORED REGULARLY, AND MODIFIED TO
MAINTAIN EFFECTIVENESS.

6. THE ABOVE MEASURES AND PROCEDURES SHALL BE IMPLEMENTED AND
COMPLETED AS EACH PHASE PROGRESSES BEFORE PROCEEDING ON TO THE NEXT
PHASE.

7. DUST PALLIATIVES WILL BE APPLIED TO ALL GRAVEL/SOIL CONSTRUCTION HAUL

ROADS TO REDUCE DUST AND PREVENT SOIL PARTICLES FROM BECOMING
AIRBORNE. DUST PALLIATIVES USED IN TRAFFIC AREAS MUST WITHSTAND
ABRASION AND RUTS CREATED AS A RESULT OF CONSTRUCTION TRAFFIC. RUTS
SHOULD BE LIMITED TO %2 INCH OTHERWISE THE TRAFFIC SURFACE SHALL BE
RE-TREATED.

8. EXACT LOCATION AND SIZE OF TOPSOIL STOCKPILE AREAS WILL BE COORDINATED
AND APPROVED BY THE CONTRACTING OFFICER.

9. ENSURE A LIST OF ALL DUST PALLIATIVES THAT ARE GOING TO BE UTILIZED
PROVIDED TO CONTRACTING OFFICER FOR EVALUATION AND ACCEPTANCE AT
LEAST 14 DAYS PLANED APPLICATION DATE.

10. EROSION SILTATION LOGS SHALL BE PLACED ACROSS THE WIDTH OF ALL DRAINAGE
SWALES AT A MINIMUM FREQUENCY OF 1 PER 100 LINER FEET.

FLOW

SEDIMENT CONTROL LOG

ENTRENCH 2*

8" MIN. ]

POINTS "A" MUST BE 12" HIGHER THAN POINT 'B*

EROSION LOG DETAIL

Clhe

SEDIMENT CONTROL LOG INSTALLATION NOTES:

1. SEDIMENT CONTROL LOGS SHALL CONSIST OF STRAW, COMPOST, EXCELSIOR OR
COCONUT FIBER, AND SHALL BE FREE OF ANY NOXIOUS WEEDS, SEEDS OR
DEFECTS INCLUDING RIPS, HOLES AND OBVIOUS WEAR.

2. SEDIMENT CONTROL LOGS MAY BE USED AS SMALL CHECK DAMS IN DITCHES AND
SWALES. HOWEVER, THEY SHOULD NOT BE USED IN HIGH VELOCITY DRAINAGE
WAYS.

3. THE UPHILL SIDE OF THE SEDIMENT CONTROL LOG SHALL BE BACKFILLED WITH

SOIL THAT IS FREE OF ROCKS AND DEBRIS. THE SOIL SHALL BE TIGHTLY
COMPACTED INTO THE SHAPE OF A RIGHT TRIANGLE USING A SHOVEL OR
WEIGHTED LAWN ROLLER.

4. SEDIMENT CONTROL LOGS SHALL BE TIGHTLY ABUTTED AT JOINTS WITH NO GAPS.
OVERLAP SEDIMENT CONTROL LOGS A MINIMUM OF 12" AT JOINTS.

SEDIMENT CONTROL LOG MAINTENANCE NOTES:

1. THE SWMP MANAGER SHALL INSPECT SEDIMENT CONTROL LOGS WEEKLY, DURING
AND AFTER ANY STORM EVENT AND MAKE REPAIRS AS NEEDED.

SEDIMENT ACCUMULATED UPSTREAM OF THE SEDIMENT CONTROL LOG SHALL BE
2. REMOVED WHEN THE SEDIMENT DEPTH IS % OF THE HEIGHT OF THE SEDIMENT
CONTROL LOG.

SEDIMENT CONTROL LOG SHALL BE REMOVED AT THE END OF CONSTRUCTION. IF

3. DISTURBED AREAS EXIST AFTER REMOVAL THEY SHALL BE COVERED WITH TOP
SOIL, SEEDED AND MULCHED, OR OTHERWISE STABILIZED IN A MANNER APPROVED
BY THE CONTRACTING OFFICER.

H=16"MIN.

6'MAX.

(34" MAX,)

Ny
R

3
R
X

R
R
B
NI

R
R

X

16" MIN.
32" MAX.

FLOW

ON

)oILT FENCE DETAIL

NTS

SILT FENCE INSTALLATION NOTES:

1.

7.

SILT FENCE MUST BE PLACED AWAY FROM THE TOE OF THE SLOPE TO ALLOW FOR WATER
PONDING. SILT FENCE AT THE TOE OF A SLOPE SHOULD BE INSTALLED IN A FLAT LOCATION AT
LEAST 2 FEET FROM THE TOE OF THE SLOPE TO ALLOW ROOM FOR PONDING AND DEPOSITION.

A UNIFORM ANCHOR TRENCH SHALL BE EXCAVATED USING TRENCHER OR SILT FENCE
INSTALLATION DEVICE. NO ROAD GRADERS, BACKHOES, OR SIMILAR EQUIPMENT SHALL BE USED.

COMPACT ANCHOR TRENCH BY HAND WITH A JUMPING JACK OR BY WHEEL ROLLING. COMPACTION
SHALL BE SUCH THAT SILT FENCE RESISTS BEING PULLED OUT OF ANCHOR TRENCH BY HAND.

SILT FENCE SHALL BE PULLED TIGHT AS IT IS ANCHORED TO THE STAKES. THERE SHOULD BE NO
NOTICEABLE SAG BETWEEN STAKES AFTER IT HAS BEEN ANCHORED TO THE STAKES.

SILT FENCE FABRIC SHALL BE MIRAFI 100 X OR APPROVED EQUAL. FABRIC SHALL BE ANCHORED
TO THE STAKES USING 1" HEAVY DUTY STAPLES OR NAILS WITH 1" HEADS. STAPLES AND NAILS
SHOULD BE PLACED 3" ALONG THE FABRIC DOWN THE STAKE.

AT THE END OF A RUN OF SILT FENCE ALONG A CONTOUR, THE SILT FENCE SHOULD BE TURNED
PERPENDICULAR TO THE CONTOUR TO CREATE A “J-HOOK”. THE “J-HOOK” EXTENDING
PERPENDICULAR TO THE CONTOUR SHOULD BE OF SUFFICIENT LENGTH TO KEEP RUNOFF FROM
FLOWING AROUND THE END OF THE SILT FENCE (TYPICALLY 10' - 20').

SILT FENCE SHALL BE INSTALLED PRIOR TO ANY LAND DISTURBING ACTIVITIES.

SILT FENCE MAINTENANCE NOTES:

1.

THE SWMP MANAGER SHALL INSPECT SILT FENCE WEEKLY, DURING AND AFTER ANY STORM EVENT
AND MAKE REPAIRS OR CLEAN OUT AS NEEDED.

CONSTRUCT SILT FENCE FROM A CONTINUOUS ROLL OF GEOTEXTILE FABRIC TO AVOID JOINTS.
WHEN JOINTS ARE NECESSARY, MATERIAL SHALL BE OVERLAPPED TO THE NEXT POST OR THE
ADJOINING FABRICS WRAPPED TOGETHER AROUND POSTS.

SEDIMENT ACCUMULATED UPSTREAM OF SILT FENCE SHALL BE REMOVED WHEN THE SEDIMENT
DEPTH IS }5 THE HEIGHT OF THE FENCE OR SOONER IF THE FENCE REQUIRES REPAIR.

WHEN SILT FENCE IS REMOVED, THE DISTURBED AREA SHALL BE COVERED WITH TOP SOIL, DRILL
SEEDED AND CRIMP MULCHED, OR OTHERWISE STABILIZED IN A MANNER APPROVED BY THE
CONTRACTING OFFICER.
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ASPHALT TO BE PARTIALLY REMOVED

ASPHALT TO BE REMOVED

/| ®

EXISTING TAXIWAY LIGHTING

INDICATES NUMBER OF CABLES IN CONDUIT FOR
TAXIWAY CIRCUIT (1 CABLE IN CONDUIT UNLESS SHOWN)

1. ANY PAVEMENT DAMAGED DURING REMOVAL OUTSIDE THE PROPOSED REMOVAL LIMITS SHALL BE SQUARED OFF
TO THE SATISFACTION OF THE ENGINEER AND ALL COSTS ASSOCIATED WITH THE ADDITIONAL REMOVAL AND
RECONSTRUCTION SHALL BE BORNE BY THE CONTRACTOR.

2. CONTRACTOR SHALL VERIFY THE LOCATION AND DEPTH OF ALL EXISTING UTILITIES PRIOR TO BEGINNING
CONSTRUCTION ACTIVITIES. IF FIELD OBSERVATIONS INDICATED CONDITIONS DIFFERENT THAN SHOWN ON THE

PROJECT TITLE:

HELICOPTER
PARKING
AREA

AUBURN MUNICIPAL AIRPORT
AUBURN, CALIFORNIA

DRAWING TITLE:
PLANS, THE CONTRACTOR SHALL NOTIFY THE ENGINEER IN CASE OBSERVED UTILITY LOCATIONS CONFLICT WITH
PROPOSED CONSTRUCTION.
CONCRETE TO BE REMOVED XXXXXX¥ TAXIWAY CIRCUIT LIGHTING GABLE TO BE REMOVED DEMOLITION
3. THE CONTRACTOR SHALL REPAIR ANY UTILITIES DAMAGED DURING DEMOLITION AT NO ADDITIONAL EXPENSE TO
EXISTING BUILDING REMOVE TAXIWAY LIGHT AND FOUNDATION. SALVAGE THE AIRPORT. PLAN
- LIGHT AND TRANSFORMER FOR REINSTALLATION.
3 4, CONTRACTOR SHALL USE EXTREME CAUTION WHEN EXCAVATING ADJACENT TO EXISTING STRUCTURES. IF
EXISTING CHAIN LINK FENCE UNDERMINING OF THE BASE COURSE MATERIAL OF THE EXISTING STRUCTURES OCCURS THE CONTRACTOR SHALL
HALT EXCAVATION AND PROPOSE A SOLUTION TO THE ENGINEER TO RECTIFY AND STOP THE UNDERMINING AND
PREVENT DAMAGE TO THE EXISTING STRUCTURES. DATE DRAWING NO.
_——_—— EXISTING ELECTRICAL DUCT 24 FEBRUARY 2022
5. REMOVE TIE POINTS AND/OR GROUNDING RODS. THIS WORK WILL BE INCLUDED IN THE PAVEMENT DEMOLITION. C201
O EXISTING PULL BOX 6. PAINT MARKING DEMOLITION LIMITS WILL BE BASED OFF OF NEW MARKING LIMITS AS SHOWN ON SHEET C302. SHEET NUMBER
08 OF __21
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EXISTING ELECTRICAL 5 £
DUCT BANK (TYP) i 5 No. | BY DATE DESCRIPTION
4 g 5
36
(TYP)
235.2' 92
76
Point Table Point Table Point Table
Point # Northing Easting Point # Northing Easting Point # Northing Easting
1 2110634.5062 | 6822257.6223 31 | 2110623.6684 | 6822433.8507 60 | 2110615.8378 | 8822499.9998
EXISTING AIRFIELD -
L ECTRICAL PULL NSTALLITSLE 2 | 2110615.0062 | 6822281.5870 33 | 2110656.1511 | 6822454.8324 61 | 2110499.2398 | 6822435.4125 A RO pote
BOX 62 - © . o . 61 .06-0012-
X X X 'S X X X X X X f—— 3 | 2110592.1435 | 6822284.0960 34 | 2110642.8770 | 6822471.3792 62 | 2110481.2190 | 6822263.5624 AGORS PROJEST NOVEER: s
4 2110538.3555 | 6822289.8984 35 2110627.9665 | 6822473.0156 W9Y24604 11/25/19
END OF PROPOSED TIE INTO EXISTING EXISTING CHAIN LINK
CHAIN LINK FENCE CHAIN LINK FENCE FENCE 5 2110564.1237 | 6822523.7832 37 2110661.0602 | 6822499.5639 DESIGNED: |DRAWN: | CHECKED: | APPROVED:
N: 2110499.233
gf é;;g‘z‘g;-;g E: 6822435348 6 2110617.8014 | 6822517.8923 38 | 2110644.5133 | 6822486.2897 AW AW Jw JoM
7 2110640.6751 | 6822515.4827 39 | 2110629.6028 | 6822487.9261 CITY OF AUBURN
8 | 2110664.9395 | 6822535.0481 41 | 2110578.1782 | 6822321.8448
(CN GEOMETRIC PLAN 9 | 2110638.3477 | 6822292.6064 42 | 2110594.1071 | 6822301.9886 AUBURN
30 20 0 2 49 - - . . MUNICIPAL AIRPORT
T 10 | 2110625.0735 | 6822309.1532 43 | 2110558.3220 | 6822305.9158 Auburn, California, 95603
" 2110610.1630 | 6822310.7896 44 | 2110562.2492 | 6822341.7010 (630) 823-4211
12 | 2110593.6162 | 6822297.5155 45 | 2110596.0344 | 6822337.7737 PLANNING AND PUBLIC WORKS
13 | 2110643.2567 | 6822337.3378 46 | 2110584.1127 | 6822375.9201 PROJECT TITLE:
LEGEND NOTES 14 | 2110626.7099 | 6822324.0637 47 | 2110600.0416 | 6822356.0639 HELICOPTER
15 | 2110611.7994 | 6822325.7001 48 | 2110564.2565 | 6822359.9912 PARKING
ESTING BULDING x PROPOSED CHAN LINK FENGE 17 | 2110644.2821 | 6822345.6817 49 | 2110568.1837 | 6822395.7763 AREA
- @ INSTALL GREEN PAINTED "NO TAXI" ISLAND WITH BORDER (PAVED). SEE SHEET C504, DETAIL C3. 18 2110631.0080 | 6822363.2286 50 2110603.9688 | 6822391.8491 AUBURN MUNICIPAL AIRPORT
AUBURN, CALIFORNIA
Cl
X EXSTNG/CHANLINKFENCE [: PROPOSED CONGRETE PAD INSTALL 6" WIDE YELLOW LINE MARKING. SEE SHEET C504, DETAIL C4. SEE SHEET C504 FOR EXACT MARKING 19 2110616.0975 | 6822364.8649 51 2110590.0471 | 6822429.9955 DRAWING TITLE:
PROPOSED GREEN PAINTED NO LOCATIONS. 21 | 2110649.1912 | 6822391.4131 52 | 2110605.9761 | 6822410.1393 :
T BXISTING ELECTRICAL DUCT - TAXI" ISLAND ((3) INSTALL HELICOPTER PARKING MARKINGS. SEE SHEET C504, DETAIL G1. 29 | 2110632.6444 | 6822378.1391 53 | 2110570.1909 | 6822414.0665
PROPOSED TAIL ROTOR ARC GEOMETRIC
O EXISTING PULL BOX = === == = —  (FORINFORMATIONAL PURPOSES @ ws JONT. SEE SHEET G305, DETAIL E 23 | 2110617.7339 | 6822379.7754 54 | 2110609.9033 | 6822445.9244 PLAN
ONLY) INSTALL BUTT . 5, 3
o OP)O EDTAXIWAY EDGE 25 | 2110650.2166 | 6822400.7571 55 | 2110574.1182 | 6822449.8516
@ FXISTING TAXIWAY LIGHT & REFLECTOR @ CONCRETE JOINT PLAN. SEE SHEET C501, DETAIL C1. FOR JOINT DETAILS SEE SHEET C502. 26 2110636.9425 | 6822417.3039 56 2110595.9816 | 6822484.0708
O — PROPOSED TAXIWAY EDGE LIGHT 27 | 2110620.3957 | 6822419.0298 57 | 2110611.9106 | 6822464.2146 DATE DRAWING NO.
@ INSTALL CHAIN LINK FENCE. SEE SHEET C506 FOR FENCE DETAILS. 24 FEBRUARY 2022
29 | 2110655.1257 | 6822445.4885 58 | 2110576.1254 | 6822468.1418 C301
] PROPOSED BUTT JOINT 30 | 2110638.5788 | 6822432.2144 58 | 2110580.3107 | 6822504.1049 SHEET NUMBER

09 OF__21
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EXISTING WIND ; }
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EXISTING STORM D
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GREEN MARKINGS
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FOF TOFA FA TOFA TOFA
T ISSUE RECORD
NO. | BY DATE DESCRIPTION
! J— V401 V4 VAL —— ol
1259
2 &
AIP PROJECT NUMBER:
10. 10 3-06-0012-017
= JACOBS PROJECT NUMBER: DATE:
W9Y24604 11/25/119
DESIGNED: DRAWN: CHECKED: | APPROVED:
AW AW JLW JIM
N CITY OF AUBURN
(©)SEOMETRIC PLAN - TWY D AUBURN
——| 302/ 2 0 20 40 o
— ‘ L ToFA oA ——————— ToFA TOFA oA ——— ToRA — TOFA_— TOFA — ToFA — toPA — MUNICIPAL AIRPORT
1" =200 T T Y Auburn, California, 95603
o] (530) 823-4211
_~— PLANNING AND PUBLIC WORKS
PROJECT TITLE:
LEGEND POINT TABLES HELICOPTER
PARKING
- EXISTING BUILDING — Y — PROPOSED CHAIN LINK FENCE - AREA
Point Table Point Table Point Table AUBURN MUNICIPAL AIRPORT
X EXISTING CHAIN LINK FENCE |:| PROPOSED CONCRETE PAD Point # Northing Easting Point # Northing Easting Point # Northing Easting AUBURN, CALIFORNIA
DRAWING TITLE:
PROPOSED GREEN PAINTED *NO 101 | 2110344,6682 | 6822673.3743 110 | 2110496.7672 | 6822642.8173 118 | 2110461.6788 | 6822619.3860
—_— e EXISTING ELECTRICAL DUCT TAXI" ISLAND
109 | 2110489.4287 | 6822608.0718 11 | 2110479.8715 | 6822650.0502 119 [ 2110463.8322 | 6822639.1604 GEOMETRIC
PROPOSED TAIL ROTOR ARC
D EXISTING PULL BOX P — (FOR INFORMATIONAL 103 2110392.3105 | 6822636.9665 12 2110462.5312 | 6822651.8648 120 2110477.7047 | 6822617.6522 PLAN - TWY D
PURPOSES ONLY) 104 | 2110338.5214 | 6822621.7453 113 | 2110474.9982 | 6822605.2991 121 | 2110478.6371 | 6822637.6111 .
EXISTING TAXIWAY LIGHT 105 | 2110421.4818 | 6822633.8296 114 | 2110465.9256 | 6822728.0396 122 | 2110498.2048 | 68226255591
PROPOSED ASPHALT SURFACE 106 | 2110440.8709 | 6822620.3364 115 | 2110551.7054 | 6822617.9778 123 | 2110488.4716 | 6822633.4648 ZaA;EBRUARY 2022 DRAWING NO.
107 | 2110460.2734 | 6822606.9653 116 | 2110443.3075 | 6822642.7111 124 | 2110483.5531 | 6822619.1048
PROPOSED BUTT JOINT 108 | 2110438.2210 | 6822533.0647 117 | 2110449.0927 | 6822630.7510 125 | 2110365.3155 | 6822639.9062 SHEET NUMBER C302

10 OoF__21
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ISSUE RECORD

NO. | BY DATE DESCRIPTION

— e ——

INSTALL 173 LF
CHAIN LINK FENCEj\ A ——e—_—,——= AL

AlP PROJECT NUMBER:
3-06-0012-017

TIE INTO EXISTING
CHAIN LINK FENCE
N: 2110499.233

END OF PROPOSED
CHAIN LINK FENCE

X 2.4 R
EXISTING CHAIN LINK
FENCE

N: 2110481.219

E: 6822263.562 e JACOBS PROJECT NUMBER: DATE:

E: 6822435.348

J_ J_ W9Y24604 11/25/19

DESIGNED: DRAWN: | CHECKED: | APPROVED:
AW AW JLwW JIM

CITY OF AUBURN

AUBURN
MUNICIPAL AIRPORT

Auburn, California, 95603
(530) 823-4211

(2 GRADING PLAN
\401/ 2‘0 0 20 ‘

1" = 200"

PLANNING AND PUBLIC WORKS

\k
PROJECT TITLE:

LEGEND NOTES HELICOPTER
PARKING

- EXISTING BUILDING -] PROPOSED FLOW LINE AREA
1. ALL GRADING SHALL BE PERFORMED IN ACCORDANCE WITH THE CITY OF AUBURN BUILDING CODE. AUBXSSU'\}QL#INECA'E{;LOQEIZORT
—_X— EXISTING CHAIN LINK FENCE _——— PROPOSED GRADING EXTENTS/BOUNDARY )
2. THE CONTRACTOR SHALL OBTAIN ANY NECESSARY CITY AND BASE PERMITS PRIOR TO STARTING WORK.
DRAWING TITLE:
PROPOSED CHAIN LINK FENCE — PROPOSED GRADING - MAJOR CONTOUR 3. NO GRADING WORK SHALL BE PERFORMED AT ANY TIME WITHOUT AN EROSION CONTROL SYSTEM APPROVED BY THE
CITY OF AUBURN.
PROPOSED ASPHALT SURFACE - PROPOSED GRADING - MINOR CONTOUR 4. THE CONTRACTOR SHALL PROVIDE EROSION AND SEDIMENTATION CONTROL. USE RECOMMENDATIONS BY THE BEST GRADING
MANAGEMENT PRACTICES (BMPS) TO IMPLEMENT CONTROL. PLAN
PROPOSED CONCRETE PAD 5. WHERE NO SLOPE GRADIENT IS SHOWN, PROVIDE STRAIGHT GRADE BETWEEN CONTOURS.
6. THE CONTRACTOR SHALL COMPACT THE TOP 12" OF THE SUB-GRADE TO 90% MAXIMUM RELATIVE DENSITY. OATE ORAWING NG
PROPOSED BUTT JOINT .
24 FEBRUARY 2022
SHEET NUMBER
1 OF__21




NTS

@PAVEMENT JOINT PLAN

vacobs
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ISSUE RECORD
NO. | BY DATE DESCRIPTION
AlP PROJECT NUMBER:
3-06-0012-021-2022
JACOBS PROJECT NUMBER: DATE:
W9Y24604 11/25/19

DESIGNED: DRAWN: | CHECKED: | APPROVED:
AW AW Jw JIM

CITY OF AUBURN

AUBURN
MUNICIPAL AIRPORT

Auburn, California, 95603

PROPOSED CONCRETE JOINT

PROPOSED CONCRETE PAD

(530) 823-4211
PLANNING AND PUBLIC WORKS
PROJECT TITLE:
LEGEND NOTES HELICOPTER
PARKING
PROPOSED ASPHALT SURFACE 1. ALL CONCRETE JOINTS ARE SPACED EQUALLY EVERY 12 FEET. AREA
2. SEE SHEET C502 FOR ALL JOINT DETAILS. AUBURN MUNICIPAL AIRPORT

AUBURN, CALIFORNIA

DRAWING TITLE:
PAVEMENT JOINT
LAYOUT PLAN
DATE DRAWING NO.
11 FEBRUARY 2022
C501
SHEET NUMBER
H__oF__2
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SEE NOTE 13

? A aal
P

DOWEL @ AND LENGTH —/
SEE TABLE - THIS SHEET

(LONGITUDINAL OR TRANSVERSE)

PAINT AND OIL ONE END OF DOWEL.
SEE DOWEL BASKET DETAILS.

' DOWELED CONTRACTION JOINT

TYPE "

FULL STRENGTH PAVEMENT \

T . __j

(LONGITUDINAL OR TRANSVERSE)

ASPHALT SHOULDER
PAVEMENT SECTION

" PCC TO ACC CONSTRUCTION JOINT

DOWELS WELDED
ALTERNATELY TO TOP
SPACER BARS, PAINT AND

OILD FREE ENDS

NOTE:

0.362" DIA TOP SPACER
BARS WELDED TO LEG
CHAIRS (2 PER ASSEMBLY)

BASKET SHALL BE FIRMLY ATTACHED TO
GRADE.

ALL WIRE SIZES SHOWN ARE MINIMUM
SIZE.

DOWELS SHALL BE HELD FIRMLY IN THE
ASSEMBLY.

ODOWEL BASKET ASSEMBLY

0.362" DIA BOTTOM SPACE BARS WELDED
TO LEG BARS (2 PER ASSEMBLY)

0.177" DIA SPREADER WIRES
WELDED TO TOP SPACER BARS
(3 PER ASSEMBLY) TO BE CUT

AFTER STAKING

0.362" DIA "VEE" LEG

CHAIRS WELDED AT ALL 2.

INTERSECTIONS TOP AND
BOTTOM SPACER BARS

1/2" TO 5/8"
1.
1/4" CHAMFER EDGES (TYP) X
* 2.

JOINT DETAIL NOTES:

3.
_F ‘
1/4"£1/8" 112"
MIN
3" 5.
SAWED JOINT FACE 6.
1/8"

7.

PREFORMED COMPRESSION L

SEAL EXPANSION SEALANT
PER P-604

8.
9.

CONTRACTION JOINT

C2 NTS

1/4" CHAMFER EDGES (TYP)

14" T0 3/8"

10.
11.

14" TO 358"

JOINT SEALANT DOW 890
SL OR APPROVED EQUAL

PAVEMENT SURFACE

JOINTS SHALL NOT INTERSECT THE EDGE OF THE PAVEMENT NOR ANY OTHER JOINT AT AN ANGLE OF
LESS THAN 90°.

DOWEL BASKETS SHALL BE FIRMLY ATTACHED TO THE EXISTING UNDERLYING COURSE PRIOR TO
PLACING PCCP.

IF THE CONTRACTOR ELECTS TO VARY FROM THE PLAN, THEY SHALL SUBMIT FOR THE C.0.'s APPROVAL
A JOINT TYPE PATTERN CONSISTENT WITH THE NEW PLAN.

PAVEMENT AREAS WHERE THICKENED EDGE JOINTS OCCUR SHALL BE CONSTRUCTED SO THAT DOWEL
BARS ARE PLACED PARALLEL TO THE FINAL SURFACE AND MAINTAIN A MINIMUM DEPTH OF T/2 + 1/2"
FROM THE FINAL SURFACE.

ANY PAVEMENT SHOWN WITH THICKENED EDGE JOINTS WILL BE PAID FOR AS NOMINAL THICKNESS (T)
PAVEMENT.

ALL PREFORMED COMPRESSION SEAL JOINTS SHALL BE WIDENED AND SEAL PLACED 1/8" BELOW
FINISHED SURFACE. COMPRESSION SEALS MUST BE IN COMPRESSION AT ALL TIMES.

DOWEL DRILLING METHOD SHALL BE CAPABLE OF MAINTAINING DRILL HOLES PARALLEL TO THE
CONCRETE SURFACE AND NORMAL TO THE JOINT LINE WITHIN 1/8" + AT THE END OF THE DOWEL EXCEPT
WHERE SPECIFIED OTHERWISE. DRILL HOLES SHALL BE ACCURATELY LAID OUT SO THAT THE MAXIMUM
DEVIATION DOES NOT EXCEED 1" IN THE HORIZONTAL DIRECTION AND 1/2" IN THE VERTICAL DIRECTION.
DRILL HOLE DIAMETER TO BE APPROXIMATELY 1-7/8" FOR 1-1/2" DOWELS. BAR POSITIONING SHALL BE
WITHIN A 1/8" TOLERANCE IN HORIZONTAL AND VERTICAL PLANES.

SEAL DIMENSION H IS BASED ON MANUFACTURER RECOMMENDATIONS.

FOR PREFORMED COMPRESSED SEAL - LUBRICATION TO BE APPLIED TO BOTH SIDES OF JOINT PER
MANUFACTURER'S RECOMMENDATIONS. SEAL SHALL BE COMPATIBLE WITH EXPANSION JOINT FILLER
MATERIAL.

CONCRETE FACES FOR B JOINTS SHALL BE CONSTRUCTED VERTICALLY.

THE DOWEL BAR OR TIE BAR SPACING SHALL BE STARTED FROM THE INSIDE OF THE JOINT EDGE. IF THE
SPACING DOES NOT ALLOW FOR A DOWEL AT THE CENTER OF THE SLAB AND THE REMAINING SLAB IS
GREATER THAN THE REQUIRED SPACING THEN A BAR SHALL BE PLACED IN THE CENTER OF THE
REMAINING SPACE. IF THE REMAINING SPACE IS LESS THAN THE REQUIRED SPACING, NO ADDITIONAL
BAR SHALL BE REQUIRED.

PLACEMENT OF NEW DOWELS OR TIES SHALL BE PLACED ADJACENT TO EXISTING DOWELS OR TIES
SAWCUT DURING REMOVAL OPERATIONS BUT NO CLOSER THAN 2 BAR DIAMETERS.

PLACE DOWELS FOR PCCP ADJACENT TO EXISTING PANELS 6.5" FROM TOP OF PCCP SLAB.

FLEX 10" MINIMUM
PAVEMENT

PCC PAVEMENT

H (Sl

SAWED JOINT FACE —

YT

BITUMINOUS
PAVEMENT

@CONCRETE/BITUMINOUS JOINT DETAIL

NTS
1. THE JOINT SEALANT FOR THIS APPLICATION SHALL BE DOW 890 SL

OR APPROVED EQUAL. THE JOINT SEALANT AND APPLICATION

SHALL MEET ALL MANUFACTURE'S REQUIREMENTS.

THE JOINT SHALL BE WIDENED CLEANED AND PREPARED IN THE
SAME MANNER AS ALL CONCRETE JOINTS.

3. CONTRACTOR SHALL ENSURE THAT ROLLING EQUIPMENT IS KEPT

OFF OF THE CONCRETE EDGE. HOWEVER, USE OF A RUBBER TIRE
ROLLER IS ACCEPTABLE ALONG THE CONCRETE EDGE.

ADDITIONALLY, IN ORDER TO ENSURE POSITIVE DRAINAGE OFF OF

THE PCC EDGE, THE BITUMINOUS SIDE OF THE INTERFACE SHALL
BE ROLLED UNTIL EITHER FLUSH IN GRADE WITH THE CONCRETE
EDGE, OR SLIGHTLY BELOW THE CONCRETE EDGE.

DESIGN

SURFACE

BINDER

DIMENSIONS AND SPACING OF STEEL DOWELS

SLAB THICKNESS DIAMETER LENGTH SPACING

12"-14" 114" 20" 15"

NOTE:
DOWEL BAR SPACING SHALL BE SUCH THAT BARS BEGIN AND END ONE SPACING LENGTH FROM TRANSVERSE JOINTS.

RIGID
PAVEMENT
DESIGN

10' MINIMUM

THICKENED EDGE
BUTT JOINT

}

o3 e an e e o o & H
STABILIZED AGGREGATE 4
BASE COURSE :
T D o

< >

T4 RadaZ SUBBASE

SUBBASE
* ) LN\ .
B avAL VAL oL oVl VAL oA oA oA
B

MQCOMPACTED SUBGRADE
NN, NN AN NN NN NN N

K
2\ /x\/x\/x\/x\/x\/\ \<\\\\
LRI e semor . R

@PAVEMENT SECTION TRANSFER DETAIL

DIMENSION DESCRIPTION

H DESIGN THICKNESS OF CONCRETE PAVEMENT
B THICKNESS OF BASE
T DESIGN THICKNESS OF FLEXIBLE ASPHALT PAVEMENT

T DESIGN THICKNESS OF SURFACE COURSE

T2

T3

T4

T5

DESIGN THICKNESS OF BINDER COURSE
DESIGN THICKNESS OF BASE COURSE
DESIGN THICKNESS OF SUBBASE COURSE

(H+B)-(T1+T2)OR (T3), WHICHEVER IS GREATER

Know what's below.
Call before you dig.
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SEE DETAIL "D"
THIS SHEET

*—‘ " 2.5'(TYP;
. (TYP)

NEW 8" CRUSHED AGGREGATE BASE COURSE
NEW 6" PORTLAND CEMENT CONCRETE PAVEMENT

NEW 10" CRUSHED AGGREGATE BASE COURSE

NEW 4" HOT MIX ASPHALT

.iCTION DETAIL B

()EDGE DETAIL

‘ 36 | 36' 18.4 | 36' | 18.4' | 36 18.4' 36 ‘
Ed 4 < . < . ) A N <
a < . . < 3 . : . a. N
T T TT—1 > A g WA, RN A <4 4 . A e s T 11T
| | | . < ° . B < <. ss q 4 a4 . gt o N < [X e e |
— ) g. . 4 4 . 4 N : e — | [—]
||_|||_||| nnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnn A A AL AL AL AL AL NN LALILNLIL ||_|||_|||.'
__|||I|_m|____________________________________________ﬂln_ul"
S EEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEEL S
NEW 6" PORTLAND CEMENT CONCRETE PAVEMENT
SECTION DETAIL A
NTS NEW 8" CRUSHED AGGREGATE BASE COURSE
NEW 12" COMPACTED SUBGRADE
L— NEW 10" CRUSHED AGGREGATE BASE COURSE
L— NEW 4" HOT MIX ASPHALT
2.5 (TYP)
SEE DETAIL C3
THIS SHEET
=== .
z
—|||‘ g
— wuw
1 oy
o w EXISTING GRADE
6 (TYP)
11--
< 4 : SLOPE VARIES
L - |
NEW 12" COMPACTED SUBGRADE |—| | |

@LBUTT JOINT DETAIL_
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PARKING POSITION
NUMBER IDENTIFIER

ROTOR DIAMETER
IDENTIFIER

PAINT MARKING DETAIL

@

NTS

lu L;
16
NOTES:

All characters have the following characteristics (Unless otherwise specified):
36 in [91cm] high Vertical stroke of 5in [13 cm]

18 in [46 cm] wide Horizontal stroke of 6 in [15 cm]

NTS

O NUMBER MARKING DETAIL

6'TYP

V.

GREEN PAINTED NO TAXI ISLAND
NO BLACK OUTLINE
NO GLASS BEADS

7

6" WIDE YELLOW LINE
NO BLACK OUTLINE
NO GLASS BEADS

%

G"NO TAXI" ISLANDS WITH BORDER DETAIL

NTS

6" TYP

—

6" WIDE YELLOW LINE
NO BLACK OUTLINE
NO GLASS BEADS

NTS

GG" WIDE YELLOW LINE MARKING DETAIL

NOTES:
1. MARKINGS ARE PAINTED YELLOW.
2. COORDINATE WITH AIRPORT MANAGER TO VERIFY NUMBER ORDER.
3. CENTER ROTOR DIAMETER MARKING AND PARKING POSITION IDENTIFIER
ON CONCRETE PAD.
4. PARKING POSITION IDENTIFIER NUMBER AND ROTOR DIAMETER IDENTIFIER
NUMBER TO BE PLACED IN THE CENTER OF THEIR RESPECTIVE AREAS.

vacobs

Know what's below.
Call before you dig.

ARWsg

GREEN NO TAXI ISLAND
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18"

72" 0.125" THICK ALUMINUM
/ SHEET. FOR SIZE, SEE
SPECIFICATIONS
-
Know what's below.
PAR KI N G Call before you dig.
\

CONNECT TETHER

SOIL ANCHOR (TYP) TO ANCHOR BOLT

FRANGIBLE
FINISHED GRADE COUPLING, TYP

ISSUE RECORD

—T=]I == =] =T =T =T =T =T =T =T —=1H === no. | By
[EENN ENHETENEENHIENEENE T, ST

=EIEEEEEEEEE 30" METAL STAKE

i *Wﬂ === ===

DATE DESCRIPTION

NOTE:

1. PROVIDE SIGN AND FRANGIBLE COUPLINGS RATED FOR MODE 2 (200 M.P.H.).

AIP PROJECT NUMBER:

STYLE 4 - UNLIGHTED SIGN
Cl)~w

JACOBS PROJECT NUMBER: DATE:
W9Y24604 11/25/19

DESIGNED: DRAWN: | CHECKED: | APPROVED:

AW AW Jw Jm
NOTES: CITY OF AUBURN
1. UNLIGHTED GUIDANCE SIGNS SHALL HAVE YELLOW BACKGROUND
WITH BLACK LETTERING.

2. SIGNLETTERING SIZE SHALL BE IN ACCORDANCE WITH AC AUBURN
150/5340-18G AND AC 150/5345-44K. LETTERING SIZE SHALL BE
SCALED TO FIT THE SIGN AS SHOWN IN THE DETALLS.

MUNICIPAL AIRPORT

Auburn, California, 95603
(530) 823-4211
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PROJECT TITLE:
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PARKING
AREA
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DRAWING TITLE:
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DETAILS

DATE DRAWING NO.
24 FEBRUARY 2022
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STEEL POST SCHEDULE

MINIMUM OUTSIDE DIMENSIONS (NOMINAL)

USE AND SECTION
FABRIC WIDTH 72"

ORLESS FABRIC WIDTH 84" TO 96"

FABRIC WIDTH 108" AND OVER

CORNER, END & PULL POSTS

TUBULAR - ROUND 2.375" 0D 2875" 0D

4.00" 0D

LINE POSTS

TUBULAR - ROUND 1.90°0D

2.375" 0D

2875 0D

\ !
TOP TENSION WIRE

LINE POST %

BOTTOM & BRACE RAILS

TUBULAR - ROUND

CORNER, END,
ORPULL POST

—

TIE WIRES TUBULAR - SQUARE

(TYP) H-SECTION
BRACE RAIL CHAIN LINK FABRIC (1200
Wax)

(8 GAGE, 2" MESH WITH SLATS) — C-SECTION (ROLL-FORMED)

166" 0D
1.50°5Q
1.625°x 150"

1625"x 125"

LINE POST

TIE WIRES (TYP)

BOTTOM OF FABRIC

BARBED-WIRE OR

4 TENSION WIRE
= [ I OWL'

TRUSS ROD
(318" MIN DIA)

16" MIN DIA -

’ : / GRADE /‘ “40
K . BOTTOM RAIL e || 4

1" MAX A=

<

10" MIN DIA

i s — ]I e >\ TENSION BAND DETAIL

P NTS

10-0" MAXIMUM 10-0" MAXIMUM

CONCRETE BASE

TINE POSTS TO BE EQUALLY SPACED

CHAIN LINK SECURITY FENCE WITH
SLATS DETAIL

C1

TENSION BAND
(15" 0.C. MAX. AND WITHIN 4° FROM
TOP AND BOTTOM OF FABRIC)

<> 7

TRUSS ROD
(378" MIN. DIA)

<

FABRIC WITH SLATS

9-GAGE STEEL TIE WIRES

TENSION BAND
(12" 0C MAX)

[ ( 127 (TYP.)

TENSION BAR TO
ENGAGE EACH FABRIC LINK

© ] >

“| TENSION BAR

- . [ = TRUSS ROD
(318" MIN. DIA) CARRIAGE BOLT

3 TRUSS ROD AND BAND

T
FABRIC WITH SLATS

NOTES:

1. WIRE TIES, RAILS, POSTS, AND BRACES SHALL BE CONSTRUCTED
ON THE SECURE SIDE OF THE FENCE ALIGNMENT. CHAIN LINK
FABRIC SHALL BE PLACED ON THE SIDE OPPOSITE THE SECURE AREA.

2. ONLY 9-GAGE GALVANIZED STEEL TIE WIRES SHALL BE USED
FOR FASTENING THE FENCE FABRIC TO FENGE POSTS AND RALS.
16-GAGE, STAINLESS STEEL TIE WIRES SHALL BE USED FOR
FASTENING FENCE FABRIC TO TENSION WIRES. HOG RINGS
SHALL NOT BE ALLOWED ON SENSORED FENCES.

3. BOTTOM RAIL SHALL BE ATTACHED TO DOUBLE RAIL ENDS USING
38" CARRIAGE BOLTS AS SHOWN. ADDITIONAL HOLES SHALL BE
DRILLED THROUGH THE BOTTOM RAIL ENDS TO INSURE THAT
CARRIAGE BOLTS PASS THROUGH THE BOTTOM RAIL AS SHOWN.

FENCELEGEND:
TYPE FES - CHAIN LINK FENCE WITHOUT BARBED-WIRE APRON
TYPE FEG - CHAIN LINK FENCE W/BARBED-WIRE ON SINGLE OUTRIGGER
TYPE FE7 - CHAIN LINK FENCE W/BARBED-WIRE ON DOUBLE OUTRIGGER
TYPE FES - CHAIN LINK FENCE W/BARBED-WIRE AND BARBED-TAPE
ON DOUBLE OUTRIGGER
TR - FENCE WITH TOP RAIL AND TENSION WIRE AT BOTTOM
TBR - FENCE WITH TOP AND BOTTOM RALLS
TWB - TENSION WIRE TOP AND BOTTOM
TWBR - FENCE WITH TOP TENSION WIRE AND BOTTOM RAIL
FINAL NUMBER IS FABRIC WIDTH IN INCHES.

EXAMPLES:

FE6-TR-72 - CHAIN LINK SECURITY FENCE WITH BARBED-WIRE
ON SINGLE OUTRIGGER, TOP RAIL, AND 72 INCH FABRIC

FES-TWB-84 - CHAIN LINK SECURITY FENCE WITH NO APRON,
TOP AND BOTTOM TENSION WIRE, AND 84 INCH
FABRIC WIDTH,

-)BRACE RAIL CLAMP DETAIL co\END OR POST DETAIL

NTS

NTS NTS

\\ SECURE SIDE
™\ DOUBLE RAIL END

n_lilIn
I
1]

FABRIC WITH SLATS

I S NS
LNEPOST  —] |I~~——  rurost ™~ LNEPOST
BRACE 1
RALLS BRACE 38 * CARRIAGE
I RaLs Une poST " SOLT WIRENED
THREADS
8oTTOM
TRUSS ROD H TRUSS ROD ,/ RAL
A
To80TTOM
\ OF FABRIC
BOTTOM RAIL 9-GAGE STEEL
TIEWRES
(12" 0C MAX)
100" X 100" MAX

NOTE
PROVIDE BRACE PANEL WHENEVER
STRAIGHT RUNS EXCEED 500 FEET.

C8 ks

NTS

BRACE PANEL DETAIL o\ BOTTOM RAIL DETAILS

o NBTSRACE RAIL ATTACHMENT

ma—— ENDS TWISTED AT LEAST
THREE FULL TURNS

9-GAGE STEEL TIE WIRE
(15" OC MAX AND
WITHIN 4° FROM

TOP AND BOTTOM

OF FABRIC)

IF o \E

Know what's below.
Call before you dig.

cN\LINE POST ATTACHMENTS

NTS
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— —
£ £
> s il
OFA OFA OFA \i OFA ®\ OFA OFA ®\ OFA N\ OFA OFA ‘ — = . OFA OFA
g TAXIWAY A
£
5
INSTALL UP TO EXISTING 2 INSTALL '-IJ_T TO EXISTING
ELECTRICAL PULL BOX BOX GHT February 24, 2022
3
2 4 5 7 8| 9
1 10
5 5 a4 1738 ————420 23k ———— 29y ———— £32 4 E
12 15 18 26
: 21 24 27, 30 33 % Uaco s
13 16 19
V401 v40L V401 oL V401 TOFA
22 25 28 31 3 |
3 : , < — s
‘ 4 ’ E Know what's below.
. 5 Call before you dig.
O -
< ¢
® ISSUE RECORD
% /:?<_ 7 jo. 38 g_ 3 NO. | BY DATE DESCRIPTION
“
= ° ]
g
APPROXIMATE LOCATION OF D
SERVICE X X ¥ X X X X D 8
‘ I AIP PROJECT NUMBER:
‘ 3-06-0012-017
i JACOBS PROJECT NUMBER: DATE:
= Point Table Point Table WoY24604 11/25/19
Point # [ Northing Easting Point # [ Northing Easting DESIGNED: | DRAWN: | CHECKED: | APPROVED:
AW AW JLwW JIM
1 | 2110626.76 | 6822276.42 21 | 2110633.79 | 6822388.06
2 | 2110628.78 | 6822293.65 22 | 2110618.82 | 6822389.70 CITY OF AUBURN
AIRFIELD LIGHTING PLAN 3 | 2110633.89 | 6822338.36 23 | 2110639.21 | 6822405.52 AUBURN
NI S— 2 = 4 | 2110634.95 | 6822347.70 24 | 2110635.85 | 6822407.36 MUNICIPAL AIRPORT
L =200 5 | 2110640.06 | 6822392.41 25 | 2110620.94 | 6822409.00 Auburn,3(()3aélsi;o3rr:‘ig,1 !195603
5 -
6 | 2110641.13 | 6822401.75 26 | 2110643.40 | 6822443.20 (530)
7 | 2110646.24 | 6822446.46 27 | 2110830.72 | 682244213 PLANNING AND PUBLIC WORKS
LEGEND NOTES 8 | 2110647.30 | 6822455.80 28 | 2110624.76 | 6822443.79 PROJECTTITLE:
9 | 2110652.41 | 6822500.51 29 | 2110645.20 | 6822459.58 H %IXEERT(ER
10 | 2110654.45 | 6822518.32 30 | 2110641.79 | 6822461.44 AREA
X INSTALL TAXIWAY EDGE REFLECTOR :] PROPOSED ASPHALT SURFACE (1)  REMOVEIRENSTALL L-8GTT(L), LED, TAXIWAY EDGE LIGHT ON NEW L-867, SIzE 11 | 2110627.44 | 682229716 31 | 2110626.88 | 6822463.08 AUBURN MUNICIPAL AIRPORT
INSTALL 1-WAY, 2-INCH PVC, CONCRETE ENCASED DUCT. SEE SHEET 12 | 2110623.98 | 6822299.21 32 [2110649.34 | 6822497.28 AUBURN, CALIFORNIA
______ - » & , B PROPOSED CONCRETE PAD
E102, DETAIL 3. : INSTALL 2-WAY, 2-INCH PVC (DEB) WITH 2-1/C #4 XHHW, 1#4 GND AND 2-1/C #2
(2) NemaLL2wAY 13 | 2110809.13 | 6822300.83 33 | 2110645.66 | 6822496.21 DRAWING TTLE.
INSTALL 1-WAY. 2.INGH PVC. DIRECT EARTH BURIED DUCT. UNLESS - PROPOSED GREEN PAINTED "NO TAXI" ISLAND 14 | 2110631.61 | 6822334.96 34 | 2110630.69 | 6822497.87
NOTED OTHER\}VlSE. ' ’ @ INSTALL 1-WAY, 2-INCH PVC (DEB) WITH 2-1/C #2 XHHW, 1#2 GND. 15 2110627.80 | 6822334.00 35 2110474.66 | 6822258.38 i\llg:fll-rElll:lDG
16 | 2110612.89 | 6822335.64 36 | 2110532.46 | 6822326.93
INSTALL L-852T(L), LED, TAXIWAY EDGE LIGHT ON NEW L-868, SIZE B 4. FORELECTRICAL DEMOLITION, SEE SHEET C201. PLAN
BASE CAN, UNLESS NOTED OTHERWISE. SEE SHEET E102, DETAIL 4. 17 2110633.33 | 6822351.43 37 2110538.39 | 6822381.01
5. FOR PAVEMENT MARKING PLAN, SEE SHEET C504.
18 | 2110629.92 | 6822353.29 38 | 2110544.33 | 6822435.08
DATE DRAWING NO.
DUPLEX CONVENIENCE RECEPTACLE WITH WEATHERPROOF COVER,
O MOUNTED TO STRUT - 4' AFG 19 2110615.01 | 6822354.92 39 2110550.26 | 6822489.16 24 FEBRUARY 2022
20 | 2110637.41 | 6822389.15 E101
SHEET NUMBER
18 OF 21




SEPARATION GEOTEXTILE

L—852T(L) LIGHT FIXTURE

FINISHED GRADE

(P-209)
TSSO
L—823 PRIMARY
CONNECTOR 50
Y~ Y~ Yv ¥

)2 1 4
© INTERNAL /EXTERNAL A<
GROUND LUG ¥=

SEE DETAIL @

——

| ——— #6AWG GREEN INSULATION
< .. GROUND BOND TO INTERNAL
"GROUND LUG AND FIXTURE.

L—868B, CLASS 1A,
BOTTOM SECTION

A e

oo
[fogogolofone

SEPARATION
GEOTEXTILE
(P—209)

ANTI-ROTATIONAL FINS

20505808a8=02812" SCH 40 PVC
0, Qn

L—868B, CLASS 1A TOP SECTION
THICKNESS AS REQUIRED

APPLY A CONTINUOUS BEAD OF SILICONE
GREASE IN THE CORNER OF THE SPACER
RING AND PAVEMENT DAM. DO NOT OVER
APPLY SUCH THAT THE MOUNTING BOLTS
GET COATED

24"

12.875" +0.10"8
12.125" +0.05"9
11.25" +0.01"g

LIGHTS AND COVER PLATES
TO BE 0" TO 1/16" BELOW
PAVEMENT AT FAR EDGE

LIGHT FIXTURE WITH RECESSED
BOLT HOLES (STYLE 3)

ASPHALT
EARTH GALVANIZED STEEL GROOVED SPACER
RING WITH PAVEMENT DAM (USE
O—RING BETWEEN FIXTURE AND ('EEGﬁS)TEsgA'-ANT'

SPACER RING). SEE NOTE 1

L—868B BASE CAN,

GALVANIZED STEEL 1/2" SPACER GALVANIZED STEEL

RING(S). USE SEALANT BETWEEN
SPACER RING(S) AND BASE CAN.

#6 AWG GREEN INSULATED GROUND,
CONNECT TO INTERNAL GROUND
LUG AND FIXTURE BASE PLATE

INSTALL L-861T(L) TAXIWAY

EDGE LIGHT, LED

@ INSTALLATION DETAIL FOR INSET RUNWAY GUARD LIGHT
NTS

249

SN XS
ORI
SRR

SN

X
/2

NOTES:

THE GROOVED SPACER RING IS 3/4” THICK WITH AN
ATTACHED Y-FLANGE 5/8" ABOVE THE SPACE. GROOVED
SPACER RING SHALL BE O—RING GASKETED WITH SURFACE
OF FIXTURE.

FOR L—868 BASE CAN INSTALLATIONS, ADDITIONAL NOMINAL
1/2" THICK SPACER RING SHALL BE REQUIRED TO MEET THE
OVERALL DEPTH OF 2" TO FINISHED GRADE. DEPENDANT ON
FINAL FINISHED GRADE TOLERANCES OF +1/2", AN
ADDITIONAL SPACER MAY BE REQUIRED. TO MEET OVERALL
LIGHT INSTALLATION TOLERANCE OF 0" TO 1/16" BELOW
GRADE AT THE LOWEST ELEVATION. A MAXIMUM OF 2
SPACER RINGS SHALL BE ALLOWED. THE SPACER RINGS MAY
BE REQUIRED TO BE THINNER OR THICKER DEPENDING ON
BASE CAN INSTALLATION AND PAVING TECHNIQUES. THIS
CONTRACTOR SHALL BE RESPONSIBLE TO MEASURE AND
DETERMINE THE EXACT REQUIRED THICKNESS OF EACH
INDIMIDUAL SPACER RING REQUIRED TO PUT THE AIRFIELD
LIGHTING FIXTURE AT THE CORRECT ELEVATION, AZIMUTH,
AND ROTATION PER FAA ADVISORY CIRCULAR 150/5345-—46
LATEST EDITION. THE CONTRACTOR'S BID PRICE SHALL
INCLUDE FURNISHING AND INSTALLING NEW SPACER RINGS.
COAT O—RING WITH SILICONE GREASE.SPACER RINGS ARE
REQUIRED TO ALLOW FIXTURE HEIGHT ADJUSTMENTS IN THE
FUTURE.

THE P—606 SEALANT FILL THE VOID TO BE FLUSH WITH THE
ASPHALT WITHIN 0.125" BELOW THE TOP EDGE OF THE
CONCRETE RING AT THE LOWEST POINT OF THE PAVEMNET.
ANY OVER POURS SHALL BE REPLACED BY AND AT THE
CONTRACTOR'S EXPENSE.

THE FIXTURE MOUNTING BOLTS SHALL EXTEND THROUGH THE
BASE CAN MOUNTING FLANGE INTO THE BASE CAN A
MINIMUM OF 1/2 ” AND MAXIMUM OF 1-1/2". THE BOLTS
SHALL HAVE ENOUGH THREAD LENGTH SO THEY DO NOT
SHOULDER OUT BEFORE THE FIXTURE IS SECURELY
TIGHTENED. THE BOLTS SHALL BE TORQUED PER
MANUFACTURER’S RECOMMENDATIONS. THE BOLTS SHALL BE
SUPPLIED WITH 2 — PART LOCK WASHERS.

10.00° TO THEORETICAL

SEE NOTE 2
DETAIL FOR L-868B BASE CAN IN AC
NTS
10' TO THEORETICAL ___|
PAVEMENT EDGE
FRANGIBLE COUPLING
BASE PLATE
I GASKET
,—— HAND TROWEL FINISH P—-610
i — TOOLED EDf}— FINISHED GRADE
_"_'- R 1-623 PRIMARY CONNECTOR
[~.5a™ EXTERNAL GROUND LUG
S S L—853 TAXIWAY
NI AFTER CONNECTION IS MADE 5" MIN EDGE REFLECTOR

COAT WITH 6 MIL 3M SCOTCHKOTE
OR APPROVED EQUAL

N LA S,
#6 AWG BARE CU JUMPER
KRR

CONCRETE ENCASEMENT
PER ITEM P-610

3" SCH 40 PVC CUT

TO 6" LENGTH

6" THICK CRUSHED AGGREGATE BASE

L SEE DETAIL

EXQTHERMIC WELD

4
2'SLACK FOR STRAIGHT
THRQUGH CABLES

FINISHED GRADE —\

EPOXY TO
ASPHALT

PAVEMENT EDGE

24"

ELEVATED TAXIWAY

EARTH

3/4" @ DRAIN HOLE x
3/4"x 10" COPPER CLAD,

STEEL GROUND ROD
INSTALL ON SIDE OPPOSITE
OF COUNTERPOISE

ELEVATED TAXIWAY EDGE LIGHT IN TURF

E3 )

@ EDGE REFLECTOR - SURFACE MOUNTED
NTS

February 24, 2022

vacobs
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Call before you dig.
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AFTER BOOT HAS BEEN FOLDED TO
COVER

THE JOINT, THE L—823 CONNECTOR
SHALL BE

WRAPPED WITH RUBBER AND

VINYL B8 TAPES. 1/2 LAP 1.5"
EACH SIDE OF JOINT (MIN).

CONNECTOR JOINT

WATERSEAL SLEEVE

L—824 TYPE C, 5000V,
AIRFIELD LIGHTING CABLE

L—B823 CONNECTOR
PENCILING TOOL TO BE USED

CABLE

L/ 4/~ — RUBBER BOOT

Lo o
CLEAN CABLE SHEATH W/ SUITABLE SOLVENT
PRIOR TO INSTALLATION OF L—823 CONNECTOR KIT

PLUG CONNECTED TO CABLE

NOTES:

1. CONTRACTOR SHALL PROVIDE CABLE CIRCUIT IDENTIFICATION TAGS ATTACHED TO BOTH SIDES OF
EACH CABLE CONNECTION.

2. INSTALLATION OF THE PIN/RECEPTACLE SHALL BE COMPLETED WITH A "CRIMPING" TOOL SUPPLIED
OR RECOMMENDED BY THE MANUFACTURER AND DESIGNED FOR THIS SPECIFIC PURPOSE.

#6 BSD
COPPER
COUNTERPOISE

FINISH GRADE

18"

3" (TYP)—f

\_ CONCRETE (P-610) 1.

PAVEMENT SECTION

|t—A—— 10" ————————=]
5 COMPACTED EARTH BACKFILL, PER P—152
[ " %—_#6 BSD COPPER COUNTERPOISE (SEE NOTE 1)

/— FINISH GRADE

T R |

q F o ] e e

o -

8" MIN T 1
:m% TRENCH WALL - \§COMPACTED EARTH BACKFILL, PER P—152

4" TO 6" WIRE RED
METALLIC TAPE

COMPACTED PIPE BEDDING

NEW 2" CONDUIT AS

SHOWN ON PLANS
NOTES:

CONTRACTOR SHALL EXOTHERMICALLY WELD PROPOSED COUNTERPOISE TO EXISTING. IF

EXISTING CANNOT BE FOUND, TERMINATE ENDS OF COUNTERPOISE WITH 3/4" x 10' COPPER CLAD
GROUND ROD VIA EXOTHERMIC WELD.

1 WAY 2" CONDUIT DIRECT EARTH BURIED - IN TURF

L-823 CONNECTOR DETAIL
E1) =

OUTDOOR CONNECTION BOX,
O~Z/GEDNEY #0CB404-SA

OR APPROVED EQUAL.

WITH 2 DUPLEX GFlI RECEPTACLES
AND 2 BLANK SPACES

AND INDIVIDUAL SNAP COVER
FOR EACH RECEPTACLE, AND

@ 1 WAY 2" CONDUIT CONCRETE ENCASED
NTS

E3 )=

February 24, 2022

vacobs

Know what's below.
Call before you dig.

ISSUE RECORD

SPACE, WET LOCATION

OB I

CAST—IN—-PLACE CONCRETE —
PER ITEM P--B610

S

! 't 7 ! P
FLEX CONNECTORS ON ALL HUBS 2 4" b

P JQ

E4 )=

4" RIGID GALVANIZED STEEL,

THREADS, DURING CONSTRUCTION.

- /PRIME AND PAINTED AVIATION
¥ YELLOW (2 COATS)
g 55
L_B‘e? JUNCTION BOX NOTE:  APPLY "ANTI~SEIZE" TO ALL
CLASS |, SIZE B, \\
24" DEEP !

HEAVY BASE PLATE, 4" TAPPED HUB,
3/8" THICK STEEL, OXIDE PRIMED AND

PAINTED AVIATION YELLOW

INSTALL 2" PVC DUCT

; FRICTION FIT PVL CAP
ON UNUSED HUBS.
(DO NOT GLUE)

CONVENIENCE OUTLET BOLLARD INSTALLATION ELEVATION VIEW

4" RIGID GALVANIZED STEEL,
/ PRIME AND PAINTED AVIATION YELLOW

“

/“‘ 4" THREADED FLANGE

3/8"#-16X1 1/2" LONG S.S. BOLT
1/8" NEOPRENE GASKET

DETAIL " A”
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01 P Py Cy

7 AUXILIARY ELECTRODE
‘ /‘
6" ]_ \— FINISH GRADE

62'-0"

100’'-0"
NOTE:

V V V ALL RODS SHALL BE
\ IN A STRAIGHT LINE.

ELECTRODE TO BE CHECKED

CROUND ROD TEST:

BEFORE ANY WIRE IS CONNECTED TO THE GROUND RODS, EACH ROD SHALL BE TESTED IN THE PRESENCE OF THE
ENGINEER. A WRITTEN RECORD OF THE RESULTS OF EACH INDIVIDUAL TEST SHALL BE PREPARED AND SIGNED BY
THE CONTRACTOR AND SUBMITTED TO THE ENGINEER FOR APPROVAL. A DIRECT READING, SINGLE TEST, PORTABLE
GROUND TESTING METER SHALL BE USED TO TEST EACH GROUND ROD. THE AUXILIARY OR REFERENCE GROUND
RODS SHALL BE 5/8" COPPER CLAD STEEL, NOT LESS THAN 4'—0" IN LENGTH, AND DRIVEN IN 3'-6" DEEP, AND
SHALL BE INSTALLED IN A STRAIGHT LINE FROM THE GROUND ROD BEING TESTED. NO. 12 STRANDED WRE LEADS
WITH HIGH GRADE INSULATION SHALL BE CONNECTED TO THE ROD BEING TESTED, THE TWO REFERENCE RODS, AND
TO THE PROPER GROUNDING POST ON THE INSTRUMENT. THE METER INDICATES THE RESISTANCE TO EARTH IN
OHMS. THESE TESTS SHALL NOT BE MADE WITHIN 48 HOURS AFTER RAINFALL OR DURING RAINY OR FOGGY
WEATHER. IN ADDITION, AFTER GROUND RODS ARE TESTED AND CONNECTED, A COMPLETE SYSTEM TEST SHALL BE
MADE IN A SIMILAR MANNER. USING THE SAME METHOD, AND THE SYSTEM TEST SHALL NOT EXCEED 25 OHMS.
GROUND ROD TESTING SHALL BE COMPLETED AND APPROVED PRIOR TO PLACEMENT OF CONCRETE PAVEMENT.

E1 GROUND TEST - FALL OF POTENTIAL METHOD
NTS

v
# AWG XHHW CU
g /— SIDE OF BASE CAN
5/16” HoLT]
N
1/4" BOLT .
S
GROUND WIRE CLAMP,
VEGA 0919, OR EQUAL S
A
GROUND STRAP ¥

NOTES:
1. LOCATE GROUND STRAP ON INTERIOR WALL OF BASE CAN.

E3 FACTORY INTERIOR GROUND LUG DETAIL
NTS

GROUND CONDUCTOR
AS INDICATED

PROPOSED GRADE

EXOTHERMIC WELDED
CONNECTION (CADWELD
OR EQUIVALENT)

¥.'.'5/4-' x 10°=0" COPPER

CLAD GROUND ROD

NOTES:

1. TOP OF GROUND ROD SHALL BE SAND BEDDED 6" MIN
BELOW GRADE.

2. MAXIMUM 500" SPACING BETWEEN COUNTERPOISE GROUND
RODS FOR NEW INSTALLATIONS.

GROUND ROD CONNECTION DETAIL

@&

E4

NTS

GROMMET
PVC

=

'IIII|I|VIIIIIIIn

END BELL

[(LALL A7 277 A

o

(LIGHT) BASE CAN

CONDUIT ENTRANCE TO BASE CAN DETAIL

February 24, 2022
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